

1. 14.00 Fire Suppression

1. Please enter your price as follows:

DESCRIPTION	UNIT OF MEASURE	\$ AMOUNT
1) Building "A" Materials	LS	\$ 24,458.00
2) Building "A" Labor	LS	\$ 44,995.00
3) Building "B" Materials	LS	\$ 38,095.00
4) Building "B" Labor	LS	\$ 38,416.00
5) Building "C" Materials	LS	\$ 24,448.00
6) Building "C" Labor	LS	\$ 44,905.00
7) Clubhouse Materials	LS	\$ 8,212.00
8) Clubhouse Labor	LS	\$ 15,626.00
9) Clubhouse Attic Alternate	LS	\$ 13,284.00
10) Building "A" Attic Alternate	LS	\$ 35,099.00
11) Building "B" Attic Alternate	LS	\$ 35,099.00
12) Building "C" Attic Alternate	LS	\$ 35,099.00
Total:		\$357,736.00

2. Do you have any Value Engineering deducts you propose?

NO

3. Please upload a proposal and any exemptions here:

[881_Route_28_South_Yarmouth_J_MA_02664.pdf](#)